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SECREL

25 April 1958

WORK STATEMENT

DEVELOPMENT OF A SATELLITE RECONNAISSANCE AND RECOVERY SYSTEM

Develop and provide, except as specifically set forth below, all equipment,
services, and facilities necessary to complete a program of photo-reconnaissance
of the Soviet Union., The photo-reconnaissance system shall have the following
design parameters and objectives:

a. A satellite-borne system compatible with the WS-117L
system but employing the Thor booster,

b. The design will be compatible with the overt biomedical
program of WS-117L.,

c. Photographs shall be obtained at a ground resolution of 25
feet or better {(as defined in the basic WS.117L contract) with a loca-
tional accuracy objective of 4 1 mile,

d. Maximum possible ground coverage shall be obtained consistent
with the ground resolution requirements and payload capability of the
booster system,

e. lLatent image film shall be recovered by means of ballistic
re-entry and land or sea recovery.

f. The center of the recovery area shall be within 200 nautical
miles of a designated location with a dispersion (90% of impacts) of
x = £ 200 nautical miles, y« # 75 nautical miles or less,

Delivery of equipment to the flight test and operations shall be in accord-
ance with the attached schedule. The actual firing dates will be governed by
target operational factors., The dates set forth on the delivery schedule represent
the flight readiness dates,

The following shall be provided by the Government and shall not be
developed or supplied under this contract:

a. Thor boosters, asseciated receipt checkout and launch
facilities, equipment and services,
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b, All items and services developed or used on the WS-117L pro-
gram which can profitably support this reconnaissance program. These
elements will be programmed overtly in appropriate quantities and in a
timely fashion, as part of either the basic W3-117L or the biomedical
satellite programs, or of other programs as may be determined but will
actually be intended to support this recoverable reconnaissance program,
The intent is to retain as many elements of the overall operation in an
overt status as possible, Where an item or service can be programmaed
openly without revealing its ultimate usage, it will be charged to the
cover program and not to this contract,

c. Recovery ships and/or aircraft, and their normal eperating
personnel and support, (Special equipment, training or trained personnel
required for search and recovery will be provided by the contractor).

d. Special receipt and checkout space and facilities at the launch
site.

E'stablish and maintain technical and management control of such sub-
contractora as are required for the proper execution of the work statement,
Major subcontractors include:

a. 1TEK Corporation will develop and manufacture the recon-
naissance camera and associated equipment,

b. General Klectric Company will develop and manufacture the
re~entry body.

Technical diraction of the program is the joint responsibility of several
agencies of the Government. In the interest of effective management, however,
such direction will be provided primarily by and through the Air Force Ballistic
ivissile Division acting as the agent for all interested components of the Govern-
went, A Project Officer will be established in BMD as the single day-by-day
point of contact for the contractor. This Officer will have authority to make
on-the~spot decisions within the scope of the work statement on all matters
pertaining to the program other than those of major importance. From time to
time the Government agencies concerned will jointly review the progress of the
programm. The Government will make arrangements to permit the prompt
rendering of major decisions concerning the program which cannot be made by
the Froeject Officer.

Special security measures will be required throughout the program. The
complete security plan, clearance of facilities and of individuals knowledgeable
of the program, and other matters relating te security will be under the direction
of a designated authority within the Government. The contractor will provide
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such special security measures within his own facilities, sabcontractors'
i facilities, or Government Iacilitiea provided for this project, ag may be
| required to conform with the security plan.

Prepare ruonthly letter status reports which present in brief form the
technical and fiscal status of the program. The fiscal status shall show
separately the status of the major subcontractors.

. Attachmanty
! Delivery Schedale

Total 3 pages w/l l-page attach.
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ITEM

DELIVERY 5CHEDULE

CY 1958

CY 1959
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DESIGN RELEASE
Structure & Installations
Auxiliary Power Unit
Antennas
Ground Equipment

PROTCTYPE
Fabrication & Assembly
Test

MOCKU¥

Complete Space Utilization
Complete Weight & Balance

FLIGHT UNITS
Assembly & Test
Spare Units

FLIGHT SCHEDULE
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